

# Scope of Work Extract

## RFP: Development, Migration, Security Audit and Implementation of Official University Website

Client/Authority: CCSHAU, Hisar | Source pages reviewed: 4-9 of the uploaded RFP

### 1. Work to be Completed

|                         |                                                                                                                                                |
|-------------------------|------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Work Description</b> | Development, migration, security audit and implementation of the official university website with cloud hosting and AMC services post Go-Live. |
|-------------------------|------------------------------------------------------------------------------------------------------------------------------------------------|

### 2. General Requirement

The selected firm shall be responsible for complete migration, conversion and upgradation of the existing CCS HAU official website to a new platform using latest technologies. The solution must comply with Government of India guidelines, security standards and accessibility norms.

### 3. Broad Scope of Work

1. Design and develop a bilingual website in Hindi and English as per Government of India guidelines.
2. Implement a database-driven architecture on cloud hosting.
3. Provide a responsive layout for mobile, tablet, desktop and projector views.
4. Implement URL rewriting with an SEO-friendly structure.
5. Migrate complete content from the existing website to the new website.
6. Provide facility to create temporary event-based portals such as youth festival, conferences, seminars, convocations and short-term courses through the admin panel.
7. Provide capability for dynamic addition of new web pages.
8. Write, restructure and standardize content wherever required.
9. Provide complete support for security audit of the software/website.

### 4. Success Criteria

- Re-platforming of the existing website within prescribed timelines.
- Minimum 90% successful data migration from the previous website.
- 99% functionality compliance as per the RFP requirements.
- Cross-browser compatibility and error-free operation.

### 5. Functional and Non-Functional Requirements

| Area                      | Requirement                                                                                                                                             |
|---------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Performance</b>        | Optimized loading time, high performance, caching/lazy loading and mobile responsiveness.                                                               |
| <b>UI/UX</b>              | Professional UI/UX design; modern features including dark/light mode, drag-and-drop page elements, header/footer manager and zoom in/out functionality. |
| <b>Content Management</b> | Dynamic content management features designed for non-technical users, including page creation, content update, restructuring and standardization.       |
| <b>Access Control</b>     | User and role-based access control with department-wise login facility for content updates.                                                             |
| <b>SEO</b>                | SEO-friendly architecture with metadata support, URL rewriting, URL mapping and redirection to retain SEO ranking.                                      |
| <b>Accessibility</b>      | Compliance with accessibility standards and provision of special accessibility tools for differently abled persons/users.                               |
| <b>Search</b>             | Full-text search functionality for all pages and documents, plus global search across all sections.                                                     |
| <b>Security</b>           | Robust website security, secure login, HTTPS/JWT/CAPTCHA/RBAC and support for security audit.                                                           |
| <b>Analytics</b>          | Visitor counter and analytics.                                                                                                                          |
| <b>Branding</b>           | Website should reflect the organization identity and maintain a sustainable, clean, efficient and resilient design.                                     |

|             |                                                                                                                                |
|-------------|--------------------------------------------------------------------------------------------------------------------------------|
| Integration | Social media platforms to be integrated wherever applicable; translation plug-in such as Google Translator to be incorporated. |
| URL Privacy | Internal URLs should be hidden except for the domain name.                                                                     |

## 6. Admin Dashboard Scope

- **Secure Login:** Admin panel protected by username and password encryption, login attempt monitoring, and password reset/email notification after five consecutive wrong attempts.
- **Role Management:** Role-based access for departments, sections and user categories.
- **Metadata and SEO:** Facility to add metadata, titles and tags for all content.
- **Content Ownership:** Each uploaded content item should include source and content owner details.
- **Hierarchy:** Main links, sub-links and multi-level links to be supported.
- **Latest News:** Section for adding/modifying official notices, corrigendum and cancellations.
- **Circulars and Gallery:** Management of circulars and event photographs.
- **Downloads:** Facility to add, delete and modify downloadable files.
- **Responsive Admin:** Admin dashboard accessible from all devices.

## 7. Visitor Section Scope

- Landing page with separate English and Hindi language interface.
- Unicode Hindi content using Mangal Unicode font with browser fallback guidance.
- Media centre for press releases, photos, videos and event calendar with archival mechanism.
- Category-wise tender listings with corrigendum and automatic archival.
- Related links section for Government and institutional links.
- Banner area for campaign banners and university programmes.
- Feedback system for general or department-wise visitor feedback.
- Charts and infographics as per Government of India norms.
- Global search across all sections and documents.

## 8. Technical Scope / Technology Stack

| Component             | Scope Requirement                                                                                                                                                        |
|-----------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Frontend              | React.js with modular, scalable, responsive design and accessibility support. Technical specifications also mention HTML5, CSS3, JavaScript and responsive UI framework. |
| Backend               | Laravel PHP/Python framework or other secure and modular framework with MVC/developer-friendly architecture.                                                             |
| Database              | PostgreSQL/MySQL or relational database structure with reliable scalability and backup support.                                                                          |
| Security Layer        | HTTPS, JWT, CAPTCHA, role-based authorization, CAPTCHA and content moderation.                                                                                           |
| Hosting               | Cloud hosting. The RFP mentions Windows-based cloud hosting/platform and also Linux-based hosting or equivalent under technical specifications.                          |
| Browser Compatibility | Latest versions of Chrome, Firefox, Edge and Safari.                                                                                                                     |
| Monitoring and Logs   | Audit logs, access logs and security incident logs.                                                                                                                      |

## 9. Implementation Approach

- The firm shall submit three design layouts for approval before development; approved layout changes shall be incorporated by the developer.
- Content shall be standardized as per Government of India accessibility and security guidelines.
- Modular implementation approach for future enhancements, with redesigned frontend components gradually integrated with existing backend logic wherever required.
- API and database performance shall be optimized.
- Weekly progress reports shall be provided to the Incharge, Computer Section, CCS HAU Hisar.
- Development plan may be modified based on directions issued by the Incharge during execution.

## 10. Detailed Deliverables

1. Requirement gathering and system study.
2. Wireframing and UI/UX design development.
3. Development of dynamic modules as per departmental requirements.
4. Content migration from legacy website to new website.
5. Performance optimization and mobile responsiveness.
6. SEO, accessibility compliance and security hardening.
7. Hosting deployment and backup configuration, including automatic weekly backup facility for application and database.
8. Technical documentation.
9. Final handover including source code, credentials and technical manual.

## 11. Training and Source Code Handover

- Development process to be carried out onsite at the Computer Section, CCS HAU Hisar.
- Hands-on training to be provided to designated University staff during the development phase.
- Final comprehensive training session after completion of the project.
- Complete source code, database schema, configuration files and deployment scripts to be submitted after completion or at UAT sign-off.
- All intellectual property of the developed solution shall rest with CCS HAU Hisar.

## 12. Implementation Timeline Mentioned in RFP

| Activity                      | Timeline  |
|-------------------------------|-----------|
| UI/UX Design                  | One week  |
| Core Development              | One month |
| Testing and Quality Assurance | One week  |
| Data Shifting and Go-Live     | Two weeks |

## 13. AMC, Support and UAT/Go-Live Conditions

- AMC support after Go-Live, including bug fixing, minor updates and operational assistance.
- Routine maintenance to be carried out without additional charges.
- Go-Live shall be approved only after successful UAT by the University.
- Bugs, defects and UI/UX issues reported during UAT shall be rectified before final launch.
- Service provider shall maintain rollback/backup copy before Go-Live.
- Post Go-Live support during stabilization period is mandatory.
- Final sign-off to be issued after satisfying all acceptance criteria.

## 14. Scope Clarification Points Noted

- AMC duration needs confirmation: the work title/particulars mention AMC services for three years post Go-Live, while the AMC clause mentions two years from Go-Live.
- Hosting platform needs confirmation: some clauses mention Windows-based cloud hosting/platform, while technical specifications mention Linux-based hosting or equivalent.
- Backend technology needs final confirmation: the RFP references Laravel PHP/Python framework and also a general secure modular framework.

*Note: This document intentionally excludes tender submission procedure, EMD/tender fee details, payment terms, penalties, taxes/duties, and online payment guidelines. It contains only the extracted scope and delivery requirements from the uploaded RFP.*